
VAAL UNIVERSITY OF TECHNOLOGY - MAIN CAMPUS - RENOVATION OF TRANSPORT AND CONCRETE LABS AT R BLOCK

Item No Description Unit Quantity Rate Amount

BILL NO. 1

PRELIMINARIES (PROVISIONAL)
Note:
Tenderers are advised to study the Model Preambles for Trades before 
pricing the Bill.

Note:
Unless otherwise stated herein, all items in the Bill shall be deemed to be a 
fixed price for the duration of this project

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared 
by the Joint Building Contracts Committee shall be the applicable building 
agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract data
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published by the Joint 
Building Contracts Committee for use with the JBCC Principal Building 
Agreement (Edition 6.2 - May 2018) shall be deemed to be incorporated in 
these bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned
documents for the full intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to 
by clause number and heading only

Where any item is not relevant to this agreement such item is marked N/A 
signifying "not applicable"

Where standard clauses or alternatives are not entirely applicable to this 
agreement such amendments, modifications, corrections or supplements 
as will apply are given under each relevant clause heading and such 
amendments, modifications, corrections or supplements shall take 
precedence notwithstanding anything to the contrary contained in the 
abovementioned documents

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by the Association of 
South African Quantity Surveyors shall be deemed to be incorporated in 
these bills of quantities and no claims arising from brevity of description 
of items fully described in the said General Preambles will be entertained
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Supplementary preambles and / or specifications are incorporated in these 
bills of quantities to satisfy the requirements of this project. Such 
supplementary preambles and / or specifications shall take precedence 
over the provisions of the General Preambles

The contractor's prices for all items throughout these bills of quantities 
shall take account of and include where applicable for all of the obligations, 
requirements and specifications given in the General Preambles and in any 
supplementary preambles and / or specifications

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual clauses in the 
aforementioned JBCC Principal Building Agreement

Section B : A recital of the headings of the individual clauses in the 
aforementioned JBCC General Preliminaries

Section C : Any special clauses to meet the particular circumstances of the 
project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract data for the 
adjustment of preliminaries, the amounts entered against the relevant 
items in these preliminaries are to be divided into one or more of the three 
categories provided namely fixed (F), value related

(V) and time related (T)

SECTION A: PRINCIPAL BUILDING AGREEMENT

Interpretation (A1-A7)

Clause 1.0 - Definitions and interpretation

Pricing of bills of quantities

The contractor is to allow opposite each item for all costs in connection 
therewith. All prices to include, unless otherwise stated, for all materials, 
fabrication, conveyance and delivery, unloading, storing, unpacking, 
hoisting, labour, setting, fitting and fixing in position, cutting and waste 
(except where to be measured in accordance with the standard system of 
measurement), patterns, models and templates, plant, temporary works, 
returning of packaging, duties, taxes (other than Value Added Tax), 
imposts, establishment charges, overheads, profit and all other obligations 
arising out of this agreement. Value Added Tax (VAT) is to be separately 
stated on the summary page of these bills of quantities

Items left unpriced will be deemed to be covered in prices against other 
items throughout these bills of quantities and no claim for any extras 
arising out of the contractor's omission to price any item will be 
entertained
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Prices for all construction equipment, temporary works, services and 
other items shall include for the supply, maintenance, operating cost and 
subsequent removal and making good as necessary

The items in these bills of quantities utilise abbreviated descriptions. It is 
the intention that the abbreviated descriptions be fully described when read 
with the applicable measuring system and the relevant preambles and/or 
specifications. However, should the full intent and meaning of any 
description not be clear, the contractor shall, before submission of his 
tender, call for a written directive from the principal agent, failing which it 
shall be assumed that the contractor has allowed in his pricing for 
materials and workmanship in terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium or other 
unincorporated grouping of two or more persons then:

1.     These persons are deemed to be jointly and severally liable to the 
employer for the performance of this agreement

2.        These persons shall notify the employer of their leader who has 
assigned authority to bind the contractor and each of these persons

3.    The contractor shall not alter its composition or legal status without the 
prior written consent of the employer

F:............................. V:............................
T:............................

Clause 5.0 - Documents

Value Added Tax

Provision is made in the summary page of these bills of quantities for the 
inclusion of Value Added Tax (VAT)

Priced document as specification

Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of the priced document 
may be used as a specification of materials and goods or methods, if any

Electronic issue of drawings

All drawings for this project will be issued electronically and the contractor 
shall be deemed to have received such drawings on the date that such 
drawings have been dispatched electronically [5.6]
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Electronic issue of drawings

All drawings for this project will be issued electronically and the contractor 
shall be deemed to have received such drawings on the date that such 
drawings have been dispatched electronically [5.6]

Clause 12.0 - Obligations of the parties Statutory and other notices
The contractor shall submit and/or comply with all statutory and other 
notices that may be required by any local or other authority in order not to 
cause any delay to the commencement of the works by the contractor.

The contractor shall pay all deposits or fees in this regard

It is, however, specifically recorded that the employer shall be responsible 
for the timeous approval of building plans by any local or other authorities 
and the payment of any fees or charges related thereto

All drawings for this project will be issued electronically and the contractor 
shall be deemed to have received such drawings on the date that such 
drawings have been dispatched electronically [5.6]

Clause 12.0 - Obligations of the parties Statutory and other notices
The contractor shall submit and/or comply with all statutory and other 
notices that may be required by any local or other authority in order not to 
cause any delay to the commencement of the works by the contractor.

The contractor shall pay all deposits or fees in this regard

It is, however, specifically recorded that the employer shall be responsible 
for the timeous approval of building plans by any local or other authorities 
and the payment of any fees or charges related thereto

Clause 14.0 - Nominated subcontractors

Clause 15.0 - Selected subcontractors Clause 16.0 - Direct contractors 
Attendance on direct contractors
In respect of direct contractors the contractor shall:

1. Designate an area for the direct contractor to establish a temporary
office and workshop and storage of equipment and materials

2.        Allow the use of personnel welfare facilities, where provided

3.        Provide water, lighting and single phase electric power to a position 
within 50m of the place where the direct contract work is to be carried out, 
other than fuel or power for commissioning of any installation

4.        Permit the direct contractor to use erected scaffolding, hoisting 
facilities, etc provided by the contractor, in common with others having the 
like right, while it remains erected on the site [16.1]
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Clause 17.0 - Contract instructions Site instructions
Instructions issued on site are to be recorded in a site instruction book 
which is to be supplied and maintained on site by the contractor

Clause 18.0 - Interim completion Clause 20.0 - Completion in sections
Clause 21.0 - Defects liability period and final completion

Clause 23.0 - Revision of the date for practical completion

Substitution of materials and goods

The removal or substitution of any materials and goods which do not 
conform to the specification or the contract drawings shall not constitute 
grounds for the extension of the construction period nor for the 
adjustment of the contract value [17.1.8; 23.1 & 2]

Clause 25.0 - Payment

Prices submitted

Where prices are submitted by the contractor or subcontractor during the 
progress of the works in respect of contract instructions or in regard to a 
claim under the terms of this agreement and notwithstanding the fact that 
such prices may be used in an interim payment certificate, there is to be 
no presumption of acceptance. Should the principal agent wish to accept 
any such prices prior to the issue of the certificate of final completion, it 
shall be in writing

Clause 26.0 - Adjustment of the contract value and
final account Cost of claims
All costs incurred by the contractor in the preparation of
claims shall be borne by the contractor. This provision shall not preclude 
an adjudicator or an arbitrator appointed in terms of this agreement [30.6 & 
7] from making a determination on costs

Claims from subcontractors

The contractor shall review, assess and adjudicate any claims received by 
him from any subcontractor and thereafter submit same to the principal 
agent with a recommendation in order to assist the principal agent in 
adjudicating the claim [26.6]

Clause 28.0 - Suspension by the contractor

Clause 29.0 - Termination

Agreement Contract data
Tenderer's selections

Before submission of his tender the contractor is to complete the 
tenderer's selections in the contract data
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Clause 2.2 - Provisional bills of quantities

Clause 2.3 - Availability of construction information

F:............................. V:............................
T:............................

Clause 9.1 - Responsibility for prime cost amounts

Clause 10.2 - Special attendance

SECTION C: SPECIFIC PRELIMINARIES

Warranties for materials and workmanship

Where warranties for materials and/or workmanship are called for, the 
contractor shall obtain a written warranty, addressed to the employer, 
from the entity supplying the materials and/or executing the work and shall 
deliver same to the principal agent on final completion of the contract

The warranty shall state that workmanship, materials and installation are 
warranted for a specific period from the date of practical completion and 
that any defects that may arise during the specified period shall be made 
good at the expense of the entity supplying the materials and/or doing the 
work, upon written notice to do so

Health and safety

Without limiting the generality of the provisions of clause 2.0, the 
contractor's attention is drawn to the provisions of the Construction 
Regulations issued in terms of the Occupational Health and Safety Act, 
1993 as amended. It is specifically stated that the employer shall prepare 
a documented health and safety specification for the works and that the 
employer shall ensure that the contractor has made provision for the cost 
of health and safety measures during the execution of the works. The 
contractor shall price opposite this item for compliance with the act and 
the regulations and the reasonable provisions of the aforementioned health 
and safety specification [2.1]
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SUMMARY OF CATEGORIES

Category : Fixed R........................................

Category : Value R........................................

Category : Time R........................................

Carried Forward to Summary 
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SECTION No. 2

BILL NO. 1

ALTERATIONS (PROVISIONAL)

Note:
Tenderers are advised to study the "Model Preambles for 
Trades 2008" before pricing this schedule as issued by the 
Association of South African Quantity Surveyors and any 
amplification/s stated hereunder

Note:
Unless otherwise stated herein, all items in the Bill shall be 
deemed to be a fixed price for the duration of this project

View site

The tenderers are required to familiarise themselves on 
site with the dimensions, material and work required in 
order to price each item correctly in this bill of quantities

Before submitting his tender the tenderer shall visit the site 
and satisfy himself as to the nature and extent of the work to 
be done and the value of the materials salvageable from the 
alterations. No claim for any variations of the contract sum in 
respect of the nature and extent of the work or of inferior or 
damaged materials will be entertained

General

The contractor shall carry out the whole of the works with as 
little mess and noise as possible and with a minimum of 
disturbance to tenants in the building and to adjoining 
premises and their tenants. He shall provide proper protection 
and provide, erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of the 
works, all to the satisfaction of the principal agent

Doors, fanlights, windows, fittings, frames, linings, etc which 
are to remain the property of the employer shall be carefully 
taken out, temporarily stored, transported to the stores and 
handed over to the employer

Doors, fanlights, windows, fittings, frames, linings, etc which 
are to be reused shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, cramping 
up, re-wedging as required and making good cramps, dowels, 
etc, and oiling, adjusting and repairing ironmongery as 
necessary, replacing any glass damaged in removal or 
subsequently and stopping up all nail and screw holes with 
tinted plastic wood to match timber, unless otherwise 
described. Re-painting or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include for 
removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames shall 
include for removing door stops, cabin hooks, etc

Carried Forward
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With regard to building up of openings in existing walls, 
cement screeds and pavings, granolithic, tops of walls, etc, 
shall be levelled and prepared for raising of brickwork

Making good of finishes shall include making good of the brick 
and concrete surfaces onto which the new finishes are 
applied, where necessary

The contractor will be required to take all dimensions affecting 
the existing buildings on the site and he will be held solely 
responsible for the accuracy of all such dimensions where 
used in the manufacture of new items (doors, windows, 
fittings, etc)

Credit for old materials
Provision is made in the final summary to quote for the value 
of old materials and measured elsewhere (Section: Removal 
of Existing Work refers)

REMOVAL OF EXISTING WORK

Break up and removing reinforced concrete including 
cutting off and removing reinforcement

1 Concrete ramp and landings m³ 0.45

2 Concrete working benches size 5500 x 800mm No 1

3 Concrete bath size 3720 x 1240mm No 1

Taking out and removing doors, windows, etc. including 
thresholds, sills, etc. and building up openings in brick 
walls including making good cement plaster on both 
sides (making good paintwork elsewhere).

4 Glazed steel window not exceeding 2,5m² from half or one 
brick  wall

No 1

Taking out doors, windows, etc. including thresholds, 
sills, etc. and setting aside for re-use (refixing and 
building up openings elsewhere)

5 Glazed window precast block from one brick  wall No 1

6 Steel double door and steel frame exceeding 2,5m² and not 
exceeding 5,0m² from one brick wall

No 1

Refixing of existing doors, windows, etc. (removal and 
setting aside elsewhere)

7 Setting up and building in steel double door frame 1700 x 
2060mm high in brickwork, rehanging double door and 
replacing lock with four lever mortice lock including rebated 
conversion set

No 1

BUILDING UP OPENINGS

Brickwork in NFP bricks in class II mortar in building up 
openings

Carried Forward
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8 One brick walls m² 5

OPENINGS THROUGH EXISTING WALLS, ETC.

Altering openings

9 Altering opening in one brick wall where glazed precast 
window was removed to form opening for new roller shutter 
door including frame 2400 x 2400mm high overall by breaking 
out brickwork on both sides and bottom including necessary 
precast concrete lintel and making good plaster on both sides 
(new door and frame and making good paintwork elsewhere)

No 1

Breaking out for and forming plain openings through 
brick walls including necessary precast concrete lintels 
and making good plaster on both sides and into reveals 
and with concrete thresholds with steel trowelled finish 
(making good paintwork elsewhere

10 Opening 1700 x 2125mm high through one brick wall No 1

11 Opening 877 x 2100mm high through one brick wall No 1

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

12 Existing steel framed awning/carport with corrugate sheet iron 
roof covering including steel post. Complete demolition size 
13600 x 6400mm

Sum 1

13 Existing "wendy house" and setting aside for re-use and later 
refixing in new position 15 meters away.

Sum 1

Taking out/off and removing sundry metalwork

14 Steel cupboards underneath working benches No 1

Taking out and removing piping, sanitary fittings, etc 
including disconnecting piping from fittings and making 
good floor and wall finishes (making good tiling and 
paintwork elsewhere)

15 "Prep" bowls, including taps, drainage pipes and blank off all 
pipes

No 4

MAKING GOOD OF FINISHES ETC.

Making good of finishes etc.

Making good screed

16 Concrete floor where concrete bath was removed m² 5

17 Concrete floor where concrete working bench was removed m² 5

PAVING

Carried Forward
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Lifting up, setting aside and re-laying paving blocks 
including backfilling and 20mm bedding sand

18 Precast concrete paving to falls m² 6

GENERAL MAINTENANCE

Cleaning windows

19 All external windows must be sealed off airtight using an 
approved Silicone sealant to seal the frame and windows 

Item 1

Carried Forward to Summary 
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SECTION No. 2

BILL NO. 2

EARTHWORKS (PROVISIONAL)

Note:
Tenderers are advised to study the "Model Preambles for 
Trades 2008" before pricing this schedule as issued by the 
Association of South African Quantity Surveyors and any 
amplification/s stated hereunder

SUPPLEMENTARY PREAMBLES

Nature of ground

No soil investigation is available.

Carting away of excavated material

Descriptions of carting away of excavated material shall be 
deemed to include loading excavated material onto trucks 
directly from the excavations or, alternatively, from stock piles 
situated on the building site.

Subterranean water

No information regarding subterranean water is available.  The 
contractor must acquaint himself of the presence and depth of 
subterranean water and allow therefore in his rates.

Prices

Prices for all filling and carting away of surplus materials must 
make allowance for bulking.

Carting away of excavated material

Descriptions of carting away of excavated material shall be 
deemed to include loading excavated material onto trucks 
directly from the excavations or, alternatively, from stock piles 
situated on the building site

Filling and layer work materials

References such as "G1", "G2", etc and "C1", "C2", etc in 
descriptions of filling and layer work materials refer to 
corresponding references in the document "Guidelines for 
Road Construction Materials. TRH 14 : 1985" compiled by the 
Committee of State Road Authorities and the properties set out 
therein for each kind shall be applicable to the respective 
materials described hereinafter

Testing

Prices for filling are to include for all necessary density and 
other tests

Carried Forward
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SITE CLEARANCE ETC

Site clearance

1 Digging up and removing rubbish, debris, vegetation, hedges,
shrubs, bush, etc and trees not exceeding 200mm girth

m² 265

2 Dig up and remove contaminated rubbish, debris, concrete slab
segments, reinforced concrete elements visible on surface, etc.

m² 231

3 Strip average 150mm. thick layer top soil . (spoil measured
elsewhere)

m² 265

4 Remove 19mm stone and paving bricks alongside the building m² 265

EXCAVATION, FILLING, ETC.

Excavation in earth not exceeding 2m. deep

5 Trenches. m³  Rate Only 

6 Holes m³ 3

Hand excavation to expose existing services where 
ordered by the Engineer / QS 

7 In Soft material m³  Rate Only 

Extra over trench and hole excavations in earth for 
excavation in

8 Soft rock. m³ 0.3

9 Hard rock. m³ 0.15

 Extra over excavations for carting away 

10 Surplus material from excavations on site to a dumping site to
be located by the contractor (100% of excavated material)

m³ 3.45

 Earthfilling supplied by the contractor under roads, 
parking areas, paving, etc. including all haul, selection, 
handling, etc (No designated borrow pit available) 

11 Selected G6 type material compacted in 150mm layers to 95%
Modified AASHTO density

m³ 39.75

Compaction of surfaces

12 Compaction of ground surface under roads and parking areas
including scarifying for a depth of 150mm, breaking down
oversize material, addinng suitable material where necessary
and compacting to 90% Mod AASHTO density

m² 265

Carried Forward
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Compaction of surfaces

12 Compaction of ground surface under roads and parking areas
including scarifying for a depth of 150mm, breaking down
oversize material, addinng suitable material where necessary
and compacting to 90% Mod AASHTO density

m² 265

TESTS

Prescribed density test on filling.

13 "Modified AASHTO density" test No 5

WEED KILLERS, INSECTICIDES, ETC

Soil insecticide in accordance with SANS 5859

14 Under paving, etc m² 6

15 Under floors etc, including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows and
ramming.

m² 265

16 To bottoms and sides of trenches etc m² 18

Carried Forward to Summary 
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SECTION No. 2

BILL NO. 3

CONCRETE, FORMWORK AND REINFORCEMENT

Note:
Tenderers are advised to study the "Model Preambles for 
Trades 2008" before pricing this schedule as issued by the 
Association of South African Quantity Surveyors and any 
amplification/s stated hereunder

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test cubes
as required under clause 7 "Tests" of SABS 1200 G shall
include the cost of providing cube moulds necessary for the
purpose, for testing costs and for submitting reports on the
tests to the Principal Agent/Project Manager. The testing shall
be undertaken by an independent firm or institution nominated
by the contractor to the approval of the Principal Agen/Project
Manager.  (Test cubes are measured separately)

Formwork

Descriptions of formwork shall be deemed to include use and
waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and surfaces as
necessary to ensure easy release during stripping and for
reconditioning as necessary before re-use

The vertical strutting shall be carried down to such construction
as is sufficiently strong to afford the required support without
damage and shall remain in position until the newly constructed
work is able to support itself.

Formwork to soffits of (solid) slabs etc. shall be deemed to be
to slabs not exceeding 250mm thick unless otherwise
described.

Formwork to sides of bases, pile caps, ground beams, etc. will
only be measured where it is prescribed by the engineer for
design reasons. Formwork necessitated by irregularity or
collapse of excavated faces will not be measured and the cost
thereof shall be deemed to be included in the allowance for
taking the risk of collapse of the sides of the excavations,
provision for which is made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

15MPa/20mm. concrete

1 Surface blinding under surface beds m³ 27

REINFORCED CONCRETE CAST ON/IN FORMWORK

25MPa/20mm. concrete

Carried Forward
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2 Surface bed m³ 40

3 Walls m³ 2

TEST CUBES

4 Making and testing 150 x 150 x 150mm concrete strength test 
cube (Provisional)

No 5

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a steel 
float

5 Surface beds, slabs, etc to falls m² 265

ROUGH FORMWORK (DEGREE OF ACCURACY II)

6 Walls (Provisional) m² 48

MOVEMENT JOINTS, ETC.

Saw cut joints

7 5 x 35mm. saw cut jointson top of concrete m 107

REINFORCEMENT

Mild steel reinforcement to structural concrete work

8 All diameter bars t  Rate Only 

Fabric reinforcement

9 Type Ref. 193 in concrete surface beds, slabs, etc. m² 265

10 Type Ref. 617 in concrete walls, slabs, etc. m² 12

Carried Forward to Summary 
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SECTION No. 2

BILL NO. 4

MASONRY

Note:
Tenderers are advised to study the "Model Preambles for 
Trades 2008" before pricing this schedule as issued by the 
Association of South African Quantity Surveyors and any 
amplification/s stated hereunder

SUPPLEMENTARY PREAMBLES

BRICKWORK

Size and descriptions

Where sizes in descriptions are given in brick units, "One brick"
shall represent length and "Half brick" the width of a brick

Hollow walls, etc

Description of hollow walls shall be deemed to include leaving
every fifth perpend of the bottom course of the external skin
open as a weep hole

User Note

The following preamble generally applies for works in hot and
humid coastal areas

Bagged and sealed walls

Walls in two skins described as "bagged and sealed" shall be
deemed to include having the outer face of the inner skin
bagged with 1:6 cement and sand mixture and sealed with two
coats bitumen emulsion waterproofing coating 

Face bricks

Bricks shall be ordered timeously to obtain uniformity in size
and colour

Pointing

Descriptions of recessed pointing to fair face brickwork and
face brickwork shall be deemed to include square recessed,
hollow recessed, weathered pointing, etc.

BLOCKWORK

Concrete masonry units

Blocks are to be either solid or hollow modular dense concrete
masonry units having a compressive strength of 14MPa

Carried Forward
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 Wall ties for blockwork

Wall ties shall be polypropylene ties complying with BS76377.
Ties for hollow walls shall be of sufficient length to allow not
less than 75mm of each end to be built into the blockwork. Ties
are to be spaced at intervals of not more than 1m in the
horizontal direction and not more than 400mm staggered in the
vertical direction except at openings, vertical joints or ends of
walls where they are to be placed vertically above each other

Blockwork

Blockwork shall comply with SANS 10145 "Concrete Masonry
Construction"

Surfaces to be plastered shall have joints raked out to a depth
of at least 10mm to provide a key. Cavities of hollow walls shall
be kept free of mortar droppings or other undesirable matter.
Every second perpend of the bottom course of the external skin 
of hollow walls shall be left open as a weep hole

BRICKWORK

FACE BRICKWORK

Face brick pointed with recessed horizontal and vertical 
joints. (Allow P.C. amount of R7,500.00 per 1000 for supply 
and delivery)

1 Half brick walls support to counter tops m² 3

Reinforcement to brickwork

2 75mm wide brick force built in horizontally m 9

Prestressed fabricated lintels

3 110 x 75mm. lintels in lengths not exceeding 3m. m 46

BUDGETARY ALLOWANCES

4 Allow the Budgetary Allowance of R80 000.00 (Twenty 
Thousand Rand) NET for Braai and Cowl to be used as 
directed by the Project Manager and deducted in whole or in 
part if not required

Item 1

SCREEDS

Cement screeds wood floated on concrete

25mm. thick on floors and landings m² 265

Carried Forward to Summary 
Section No.2
Bill No. 4
MASONRY 18
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Item No Description Unit Quantity Rate Amount

SECTION No. 2

BILL NO. 5

WATERPROOFING

Note:
Tenderers are advised to study the "Model Preambles for 
Trades 2008" before pricing this schedule as issued by the 
Association of South African Quantity Surveyors and any 
amplification/s stated hereunder

SUPPLEMENTARY PREAMBLES

Waterproofing to roofs, basements, etc shall be laid under a 
ten year guarantee. Waterproofing to roofs shall be laid to even 
falls to outlets etc with necessary ridges, hips and valleys. 
Description of sheet or membrane waterproofing shall be 
deemed to include additional labour to turn-ups and turndowns

DAMP PROOFING OF WALLS AND FLOORS

One layer of 375 micron "Gundle plastic Brikgrip DPC" 
embossed damp proof course

1 In walls m² 10

One layer of 250 micron "Gundle Plastic USB Green" 
waterproofing sheeting sealed at laps with "Gunplas 
Pressure Sensitive Tape"

2 Under surface beds m² 265

Bitumen emulsion "abe-Flintkote 3" or equivalent 
waterproofing

 On concrete walls

3 Vertically in walls m² 12

Carried Forward to Summary 

Section No.2
Bill No. 5
WATERPROOFING 19
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Item No Description Unit Quantity Rate Amount

SECTION No. 2

BILL NO 6

CARPENTRY AND JOINERY (PROVISIONAL)

Note:
Tenderers are advised to study the "Model Preambles for 
Trades 2008" before pricing this schedule as issued by the 
Association of South African Quantity Surveyors and any 
amplification/s stated hereunder

SUPPLEMENTARY PREAMBLES

Particle board

Particle board shall comply with the following specifications:
a)  SABS 1300 Particle board: exterior and flooring type
b)  SABS 1301 Particle board: interior type

Joinery

Description of frames shall be deemed to include frames, 
transoms, mullions, rails, etc

Description of hardwood joinery shall be deemed to include 
pelleting of bolt holes

Fixings

Items described as "nailed" shall be deemed to be fixed with 
hardened steel nails or shot pins to brickwork or concrete.

Decorative laminated finish

Laminated finish shall be glued under pressure.  Edge strips 
shall be butt jointed at junctions with adjacent similar finish

DOORS, ETC

Semi Solid Timber doors hung to steel frames

1 Timber semi solid door with air vent 877 x 2125mm. High No 1

Carried Forward to Summary 
Section No.2
Bill No. 6
CARPENTRY AND JOINERY (PROVISIONAL) 20
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Item No Description Unit Quantity Rate Amount

SECTION No. 2

BILL NO 7

IRONMONGERY

Note:
Tenderers are advised to study the "Model Preambles for 
Trades 2008" before pricing this schedule as issued by the 
Association of South African Quantity Surveyors and any 
amplification/s stated hereunder

SUPPLEMENTARY PREAMBLES

Finishers to ironmongery
Where applicable finishes to ironmongery are indicated by 
suffixes in accordance with the following list :

BS   Satin bronze lacquered
CH   Chromium plated
SC   Satin chromium plated
SE   Silver enamelled
GE   Grey enamelled
AS   Anodised silver
AB   Anodised bronze
AG   Anodised gold
ABL Anodised black
PB   Polished brass
PL   Polished and lacquered
PT   Epoxy coated
SD   Sanded

LOCKS

"Union" or equal and approved fixed to timber

1 Two lever lockset (2 Keys) with striking plate fixed to metal Ref. 
CZ682-24-61CH.  Lockset with lock, handles and keys, 
complete

No 1

DOOR CLOSERS

"Union" fixed to timber

2 "Union" Heavy duty regular arm door closer with bracket fixed 
to metal Ref. No DC 744 EN 1-6 RA DA Code: 744

No  Rate Only 

Carried Forward to Summary 
Section No.2
Bill No. 7
IRONMONGERY 21
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Item No Description Unit Quantity Rate  Amount 

SECTION No. 2

BILL NO 8

STRUCTURAL STEELWORK

TRADE PREAMBLES

Trade Preambles:

Tenderers are advised to study the "Model Preambles for 
Trades 2008" before pricing this schedule as issued by the 
Association of South African Quantity Surveyors and any 
amplification/s stated hereunder

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts and 
washers

Descriptions of L-shaped and U-shaped anchor bolts shall be 
deemed to include bending, threading, nuts and washers and 
embedding in concrete

Descriptions of expansion anchors and bolts and chemical 
anchors and bolts shall be deemed to include nuts, washers 
and mortices in brickwork or concrete

Pricing:

Old sheets are to be removed and new sheets replaced and 
secured immediately and in sequence. The contractor is to 
ensure that no openings are left for an unreasonable period of 
time and certainly not over night or weekends, and that no rain 
is allowed to ingress into the buildings and damage equipment 
or disrupt production. NOTE THAT EXISTING OPERATIONS 
WILL BE ONGOING IN EACH OF THE BUILDINGS, and that 
the contractor, in conjunction with the Client regarding the 
relevant planned works program prior to commencement of 
work on the building in question.

Prices are to include for all site welding, site cutting and site 
drilling that maybe required and for cold galvanising existing 
where disturbed.

HOT DIPPED GALVANISED STEEL PURLINS, GIRTS, 
BRACING, ETC

Structural Steel Works 

1 Supply and Erection of steel carport structure complete with 
columns, base plates, bolts, nuts,washers and other necessary 
fixings complete including chromadek roof sheeting and rain 
watergoods as per the Engineers Specification and Drawing 
No. SE-702

Prov 
Sum

1  R 200,000.00  R 200,000.00 

2 Allow for profit %

3 Allow for attendance %

Carried Forward

Section No.2
Bill No. 8
STRUCTURAL STEELWORK 22
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Item No Description Unit Quantity Rate  Amount 

Brought Forward

1 Supply and Erection of steel carport structure complete with 
columns, base plates, bolts, nuts,washers and other necessary 
fixings complete including chromadek roof sheeting and rain 
watergoods as per the Engineers Specification and Drawing 
No. SE-702

Prov 
Sum

1  R 200,000.00  R 200,000.00 

2 Allow for profit %

3 Allow for attendance %

Carried Forward to Summary 

Section No.2
Bill No. 8
STRUCTURAL STEELWORK 23
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Item No Description Unit Quantity Rate Amount

SECTION No. 2

BILL NO 9

METALWORK
Note:
Tenderers are advised to study the "Model Preambles for 
Trades 2008" before pricing this schedule as issued by the 
Association of South African Quantity Surveyors and any 
amplification/s stated hereunder

SUPPLEMENTARY PREAMBLES

Descriptions
Descriptions of bolts shall be deemed to include nuts and 
washers

Descriptions of expansion anchors and bolts an chemical 
anchors and bolts shall be deemed to include nuts, washers 
and mortises in brickwork or concrete

Metalwork described as "holed for bolts(s)" shall be deemed to 
exclude the bolts unless otherwise described

ALUMINIUM SHOPFRONTS COMPLETE WITH GLAZING, 
HANDLES AND ALL ACCESSORIES

All Aluminium work to be manufactured and installed as 
per The Association of Architectural Aluminium 
Manufacturers of South Africa (AAAMSA) specifications. 
Glazing, clear laminated intruder proof (glazing thickness 
as per SANS 10400, Part N, Glazing), South African Glass 
and Glazing Association (SAGGA) certified and coded on 
completion

Supply and install the following Demountable glass wall

1 8612 x 2550 Natural Anodised Aluminium framed 
Demountable glass wall with midrail, fixed aluminium bottom 
cladding and fixed 6.8mm Safety glass to section. Frame to be 
fixed to bottom of concrete beams at the top, to floor and to 
side walls.

No 1

"ELZETT" or equally approved

2 Heavy Duty Security Gate size 900 x 2125mm high complete
with deadbolt lock set including hinges

No 1

RETRACTABLE SECURITY GATES AND SCREENS

3 Heavy Duty Security Gate size 1700 x 2125mm high complete
with pad bolt, deadbolt lock set including hinges

No 2

Carried Forward to Summary 
Section No.2
Bill No. 9
METALWORK 24
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Item No Description Unit Quantity Rate Amount

SECTION No. 2

BILL NO 10

PAINTING

Note:
Tenderers are advised to study the "Model Preambles for 
Trades 2008" before pricing this schedule as issued by the 
Association of South African Quantity Surveyors and any 
amplification/s stated hereunder

SUPPLEMENTARY PREAMBLES

Descriptions
Description of paintwork shall be deemed to include for all 
cutting in

Paint Specifications

All painting shall be carried out in strict accordance with 
"Plascon" or equally approved specifications

PAINTWORK, ETC. TO NEW WORK

ON FLOATED PLASTER

One coat alkaline resistant plaster primer, one coat 
universal alkyd based undercoat and one coats alkyd 
based eggshell enamel paint

1 On internal walls m2 680

ON METAL

Spot prime defects in pre-primed surfaces with zinc 
chromate primer and apply one universal alkyd based 
undercoat and two coats alkyd based high gloss enamel 
paint

2 On door frames m2 122

3 On window frames m2 311

4 On gates, grilles, burglar screens, balustrades, steel palisade,
etc (both sides measured over full flat area)

m2 22

ON WOOD

One coat wood primer, one universal alkyd based 
undercoat and two coats alkyd based eggshell enamel 
paint

5 On boarded ceilings m2 526

6 On doors m2 19

Carried Forward to Summary 

Section No.2
Bill No. 10
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SECTION SUMMARY - RENOVATION OF TRANSPORT AND 
CONCRETE LABS AT R BLOCK

Bill No Page No Amount

1 ALTERATIONS 11

2 EARTHWORKS (PROVISIONAL) 14

3 CONCRETE, FORMWORK AND REINFORCEMENT 16

4 MASONRY 19

5 WATERPROOFING 20

6 CARPENTRY AND JOINERY (PROVISIONAL) 21

7 IRONMONGERY 22

8 STRUCTURAL STEELWORK 24

9 METALWORK 25

10 PAINTWORK

Carried to Final Summary

SECTION SUMMARY
BUILDERS WORK 26
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Item No Description Unit Quantity Rate  Amount 

SECTION NO.3

BILL NO 1

SPECIALIST WORK

NOTES:
Tenderers are advised to study the "specification of materials 
and methods to be used" (EP/ASC Revision 0)

Unless otherwise described the Preamble and full descriptions 
of the items in the previous Sections are to apply equally to this 
Section

The following amounts are for work to be carried out by 
nominated subcontractors.

SPECIALIST WORK

Mechanical Work 

NOTE:

The items described hereunder cover work which is not fully 
defined at tender date and which is intended to be executed by 
the contractor and/or his subcontractors. The amounts shown 
shall be used as directed by the principal agent and shall be 
deducted in all or in part if not required.

Bills of Quantities attached separately

1 An amount of Mechanical Work Services Prov 
Sum

1  R 60,000.00 60,000.00R    

2 Allow for profit %

3 Allow for attendance %

Carried to Final Summary
Section No.3
Bill No. 1
MECHANICAL WORK 27
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Item No Description Unit Quantity Rate  Amount 

SECTION NO.4

BILL NO 1

SPECIALIST WORK

NOTES:
Tenderers are advised to study the "specification of materials 
and methods to be used" (EP/ASC Revision 0)

Unless otherwise described the Preamble and full descriptions 
of the items in the previous Sections are to apply equally to this 
Section

The following amounts are for work to be carried out by 
nominated subcontractors.

SPECIALIST WORK

Electrical Work

NOTE:

The items described hereunder cover work which is not fully 
defined at tender date and which is intended to be executed by 
the contractor and/or his subcontractors. The amounts shown 
shall be used as directed by the principal agent and shall be 
deducted in all or in part if not required.

Bills of Quantities attached separately

1 An amount of Electrical Work Prov 
Sum

1  R 150,000.00 150,000.00R  

2 Allow for profit %

3 Allow for attendance %

Carried to Final Summary
Section No.4
Bill No. 1
ELECTRICAL WORK 28
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FINAL SUMMARY - RENOVATION OF TRANSPORT AND CONCRETE LABS 
AT R BLOCK

Section 
No

Page No Amount

1 Preliminaries and General 7

2 Builders Work 21

3 Mechanical Work 23

4 Electrical Work 24

Sub-total - 1

CONTINGENCIES

Allow for Ten Percent (10%) on the sub-total above for Contingencies to be used at 
the discretion of the Principal Agent and to be deducted in whole or in part if not 
required

Sub-total - 2

Value Added Tax (15%)

TOTAL TO TENDER Carried to Form of Tender

FINAL SUMMARY 29

Requester: Mr Smith Approver: Ms Papo




